
2008-09 CONSTRUCTION ENGINEERING SERVICES for WISDOT 
 

SOUTHWEST REGION 
 

CONSULTANT PACKAGE NO. 61L 
 
 Project I.D.  6199-00-74 
 Highway/Street: Seier Road Bridge & Approaches, Town of Fountain Prairie 
 Termini/Location: CP Railway Bridge #B-11-148 
 County: Columbia 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: March 10, 2009 
 
 Anticipated Construction Cost:  $500,000-$750,000  
  
Major Items of Work: Structures, grading, base aggregate dense and asphaltic 
pavement 
 
Complexity Level: Medium 
 
Associated Contracts: N/A 
 
Restrictions: Coordination with CP Railroad is required. No construction 
window. Creosote timbers should be properly disposed. 
 
Construction Leader  
Required: Yes 
Construction 
Support Staff Required: Yes 
Anticipated Number: 1-2  
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Inspection, material testing 
 
For more information, contact:  Sandra Villiesse 
      Sandra.villiesse@dot.wi.state.us  
 
 
 
 
 
 
 
 
 

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if 
DBE participation goals or a field office overhead rate will be required. 

SWR Local, 20 packages 
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CONSULTANT PACKAGE NO. 62L  
 
 Project I.D.  3675-00-71 
 Highway/Street: CTH B, Adams Street Bridge & Approaches, Village of 
Rockdale 
 Termini/Location: Koshkonong Creek Bridge #B-13-612  
 County: Dane 
 Length:  N/A 
 Project Type: Bridge Replacement  
 Urban and/or Rural: Urban 
 Traffic Control: Closed, signed detour 
  
 Letting Date: March 10, 2009 
 
 Anticipated Construction Cost:  $750,000-$999,999  
 
Major Items of Work: Structures, grading, base aggregate dense and asphaltic 
pavement 
 
Complexity Level: Medium 
 
Associated Contracts: N/A 

 
Restrictions: All work that has the potential to adversely affect the water 
quality of the stream should be completed between June 15 and September 15. There 
are existing swallow nests on the bridge. The bridge should be removed or netted prior 
to May 15. 
 
Construction Leader 
Required: Yes 
Construction 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Inspection, material testing 
 
For more information, contact:  Sandra Villiesse 
     Sandra.villiesse@dot.state.wi.us  
 
 
 
 
 
 
Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE 
participation goals or a field office overhead rate will be required 
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CONSULTANT PACKAGE NO. 63L  
 
 

Project I.D.    5994-00-70 
 Highway/Street: CTH BB, Monona Drive, City of Monona 
 Termini/Location: Broadway – Nichols Road  
 County: Dane  
 Length:  0.94 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Staged construction  
  
 Letting Date: May 12, 2009 
 
 Anticipated Construction Cost:  $5,000,000-$7,400,000 
  
Major Items of Work: Common excavation, base aggregate dense, concrete 
pavement, sanitary sewer, storm sewer, water main, concrete curb & gutter, concrete 
sidewalks and driveways, erosion control, pavement markings. 
 
Complexity Level: High 
 
Associated Contracts: N/A 
 
Restrictions:  
Construction Leader 
Required: Yes 
Construction 
Support Staff Required: Yes 
Anticipated Number: 3-4 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Inspection, material testing 
 
For more information, contact:  Sandra Villiesse 
     Sandra.villiesse@dot.state.wi.us  

 
 

 
 
 
 
 
 
 
Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE 
participation goals or a field office overhead rate will be required 
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CONSULTANT PACKAGE NO. 64L 
 
 

Project I.D.  5033-00-70 
 Highway/Street: CTH N, Edgerton – Stoughton Road 
 Termini/Location: Yahara River Bridge & Approaches #B-13-668 
 County: Dane  
 Length:  N/A  
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural  
 Traffic Control: Closed, signed detour  
 
 Letting Date: April 14, 2009 
 
 Anticipated Construction Cost:  $500,000-$750,000   
 
Major Items of Work: Structures, grading, base aggregate dense and asphaltic 
pavement 
 
Complexity Level: Medium 
 
Associated Contracts: N/A 
 
Restrictions: Not yet known. Swallow nests and in-stream windows 
likely. 
 
Construction Leader 
Required: Yes 
Construction 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Inspection, material testing 
 
For more information, contact:  Sandra Villiesse 
     Sandra.villiesse@dot.state.wi.us  

 
 

 
 

 
 
 
 
Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE 
participation goals or a field office overhead rate will be required 
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CONSULTANT PACKAGE NO. 65L  
 

Project I.D. #1 5704-00-70 
 Highway/Street: CTH C, USH 18 – Millville Road 
 Termini/Location: Warner Creek Bridge & Approaches #B-22-264 
 County: Grant  
 Length:  N/A  
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural  
 Traffic Control: Closed 
 
 Letting Date: May 12, 2009 
 
 Anticipated Construction Cost:  $250,000-$499,999  
 

Project I.D.  #2 5757-00-72 
 Highway/Street: Spring Valley Road Bridge & Approaches #B-22-265 
 Termini/Location: Town of Mount Ida  
 County: Grant  
 Length:  N/A 
 Project Type: Bridge Replacement  
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: March 10, 2009 
 
 Anticipated Construction Cost:  $250,000-$499,999 
  

Project I.D. #3 5803-00-70 
 Highway/Street: Lost Hollow Road, Bridge & Approaches #B-22-262 
 Termini/Location: Town of Mount Hope  
 County: Grant  
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural  
 Traffic Control: Closed 
 Letting Date: December 9, 2008  
 Anticipated Construction Cost:  $100,000-$249,999  
 
Major Items of Work: Structures, grading, base aggregate dense and asphaltic 
pavement  
 
 
Complexity Level: Low 
 
Associated Contracts: N/A 
 
Restrictions: CTH C - There are existing swallow nests on the bridge. 
The bridge should be removed or netted prior to May 15.  Spring Valley Road - All work 
that has the potential to adversely affect the water quality of the stream should be 
completed between April 15 and September 15. There are existing swallow nests on the 
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bridge. The bridge should be removed or netted prior to May 15.  Lost Hollow Road – No 
restrictions. 
 
Construction Leader 
Required: Yes 
Construction 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Inspection, material testing 
 
For more information, contact:  Sandra Villiesse 
     Sandra.villiesse@dot.state.wi.us 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

 
 
 
 
 
 
 
 
 
 
Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE 
participation goals or a field office overhead rate will be required 
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CONSULTANT PACKAGE NO. 66L  
 
 Project I.D. #1 5615-00-73 
 Highway/Street: CTH A, Bloomington – Lancaster Road 
 Termini/Location: Blake Fork Branch Bridge & Approaches #B-22-263 
 County: Grant  
 Length:  N/A  
 Project Type: Bridge Replacement  
 Urban and/or Rural: Rural 
 Traffic Control: Closed, temporary bypass 
  
 Letting Date: March 10, 2009  
 
 Anticipated Construction Cost:  $100,000-$250,000  
 

Project I.D. #2 5615-00-74 
 Highway/Street: CTH A, Bloomington – Lancaster Road 
 Termini/Location: Branch Blake Fork Bridge & Approaches #B-22-260  
 County: Grant  
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed, temporary bypass  
 
 Letting Date: March 10, 2009 
  
 Anticipated Construction Cost:  $250,000-$499,999  
  
Major Items of Work: Structures, grading, base aggregate dense and asphaltic 
pavement 
 
Complexity Level: Low 
 
Associated Contracts: These projects are being let together. 
 
Restrictions: 5615-00-73 - All work that has the potential to adversely 
affect the water quality of the stream should be completed between June 15 and 
September 15. There are existing swallow nests on the bridge. The bridge should be 
removed or netted prior to May 15.   
5615-00-74 - All work that has the potential to adversely affect the water quality of the 
stream should be completed between May 15 and September 15. There are existing 
swallow nests on the bridge. The bridge should be removed or netted prior to May 15.   
Construction Leader 
Required: Yes 
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Construction  
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Inspection, material testing 
 
For more information, contact:  Sandra Villiesse 
     Sandra.villiesse@dot.sate.wi.us  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE 
participation goals or a field office overhead rate will be required 
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CONSULTANT PACKAGE NO. 67L  

 
Project I.D. #1  5318-00-72 

 Highway/Street: Patterson Road Bridge & Approaches  
 Termini/Location: Town of Clarno 
 County: Green  
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: March 10, 2009 
 
 Anticipated Construction Cost:  $100,000-$249,999  
 
 Project I.D. #2  5705-00-74 
 Highway/Street: CTH P, CTH HK – Clarno Road 
 Termini/Location: Spring Creek Bridge & Approaches 
 County: Green  
 Length:  N/A  
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed  
  
 Letting Date: January 13, 2009 
 
 Anticipated Construction Cost:  $100,000-$249,999  
 

Project I.D. #3 5716-00-76 
 Highway/Street: Elmer Road Bridge & Approaches 
 Termini/Location: Town of Brooklyn  
 County: Green  
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
 
 Letting Date: January 13, 2009  
 
 Anticipated Construction Cost:  $100,000-$249,999  
 
Major Items of Work: Structures, grading, base aggregate dense and asphaltic 
pavement 
 
Complexity Level: Low  
Associated Contracts: N/A 
 
Restrictions: Patterson Road – No restrictions.  CTH P - All work that 
has the potential to adversely affect the water quality of the stream should be completed 
between June 15 and September 15. There are existing swallow nests on the bridge. 
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The bridge should be removed or netted prior to May 15.  Elmer Road - All work that has 
the potential to adversely affect the water quality of the stream should be completed 
between June 15 and September 15. There are existing swallow nests on the bridge. 
The bridge should be removed or netted prior to May 15.   
 
Construction Leader 
Required: Yes 
Construction 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Inspection, material testing 
 
For more information, contact:  Sandra Villiesse 
     Sandra.villiesse@dot.state.wi.us  
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE participation 
goals or a field office overhead rate will be required 
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CONSULTANT PACKAGE NO. 68L 
 Project I.D. #1 5995-00-71 
 Highway/Street: 8th / 9th Street, City of Monroe  
 Termini/Location: 7th Avenue – 20th Avenue  
 County: Green  
 Length:  0.85 miles 
 Project Type: Reconstruction  
 Urban and/or Rural: Urban  
 Traffic Control: Closed to thru traffic  
  
 Letting Date: March 10, 2009 
 
 Anticipated Construction Cost:  $2,000,000-$2,999,999  
 

Project I.D. #2 5995-00-73 
 Highway/Street: 9th Street, City of Monroe  
 Termini/Location:       10th Avenue – 12th Avenue  
 County: Green   
 Length:  0.85 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban  
 Traffic Control: Closed to thru traffic 
 
 Letting Date: March 10, 2009  
 
 Anticipated Construction Cost:  $250,000-499,999  
  
Major Items of Work:  
 
Complexity Level: Medium 
 
Associated Contracts: These projects are being let together. 
 
Restrictions: None 
 
Construction Leader 
Required: Yes 
Construction 
Support Staff Required: Yes 
Anticipated Number: 2-3 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Inspection, material testing 
  
For more information, contact:  Sandra Villiesse     Sandra.villiesse@dot.state.wi.us 
 
Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE 
participation goals or a field office overhead rate will be required 
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CONSULTANT PACKAGE NO. 69L  

 
 Project I.D. #1 5579-00-72  
 Highway/Street: CTH H, Hyde – Arena Road 
 Termini/Location: Knight Hollow Creek Bridge & Approaches #B-25-163 
 County: Iowa 
 Length:  N/A  
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed, temporary bypass 
  
 Letting Date: March 10, 2009   
 
 Anticipated Construction Cost:  $250,000-$499,999  
 

Project I.D. #2 5688-00-74   
 Highway/Street: River Road Bridge & Approaches #B-52-162 
 Termini/Location: Town of Arena  
 County: Iowa  
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed  
 
 Letting Date: March 10, 2009 
 
 Anticipated Construction Cost:  $250,000-$499,999  
 

Project I.D. #3 5796-00-72 
 Highway/Street: Shady Oak Lane, Bridge & Approaches #B-13-617 
 Termini/Location: Town of Verona  
 County: Dane  
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed  
 
 Letting Date: February` 10, 2009 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
 
Major Items of Work: Structures, grading, base aggregate dense and asphaltic 
pavement 
 
Complexity Level: Low 
 
Associated Contracts: N/A 
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Restrictions: CTH H - All work that has the potential to adversely affect 
the water quality of the stream should be completed between June 15 and September 
15. There are existing swallow nests on the bridge. The bridge should be removed or 
netted prior to May 15.  River Road – Roadway realigned so existing structure can be 
used for access.  Road serves DNR land and Wisconsin River boat launch. All work that 
has the potential to adversely affect the water quality of the stream should be completed 
between June 15 and September 15. There are existing swallow nests on the bridge. 
The bridge should be removed or netted prior to May 15.  Shady Oak Lane – No DNR 
restrictions. MMSD has work just south of bridge. Maintain side roads and private 
entrances with this project. 
 
Construction Leader 
Required: Yes 
Construction 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Inspection, material testing 
  
 
For more information, contact: Sandra Villiesse 
    Sandra.villiesse@dot.state.wi.us  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE 
participation goals or a field office overhead rate will be required 
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CONSULTANT PACKAGE NO. 70L  

 
Project I.D. #1  5958-00-71 

 Highway/Street: CTH G, CTH E- CTH X Road 
 Termini/Location: Pecatonica River Bridge & Approaches #B-25-164 
 County: Iowa  
 Length:  N/A  
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed  
  
 Letting Date: March 10, 2009   
 
 Anticipated Construction Cost:  $250,000-$499,999  
 

Project I.D.  #2  5703-00-74 
 Highway/Street: CTH D, CTH A – CTH E Road 
 Termini/Location: Crow Branch Bridge & Approaches #B-22-193  
 County: Grant  
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed  
  
 Letting Date: December 9, 2008 
 
 Anticipated Construction Cost: $100,000-$249,999  
 
Major Items of Work: Structures, grading, base aggregate dense and asphaltic 
pavement 
 
Complexity Level: Low 
 
Associated Contracts: N/A 
 
Restrictions: CTH G – All work that has the potential to adversely affect 
the water quality of the stream should be completed between June 1 and September 15. 
There are existing swallow nests on the bridge. The bridge should be removed or netted 
prior to May 15. Possible non-participating work to replace existing fire hydrant.  CTH D - 
All work that has the potential to adversely affect the water quality of the stream and 
reshaping of the bank should be completed between April 8 and October 15. Silt fence 
should be installed to prevent frogs from entering the project from April 8 to April 15. 
 
 
Construction Leader 
Required: Yes  
Construction 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Asphalt density, materials sampling, PCC 
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Duties:  Inspection, material testing 
  
 
For more information, contact:  Sandra Villiesse  
     Sandra.villiesse@dot.state.wi.us  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE participation 
goals or a field office overhead rate will be required 
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CONSULTANT PACKAGE NO. 71L  

 
 Project I.D. #1  7386-03-72 
 Highway/Street: Headquarters Road, Bridge & Approaches #B-29-139 
 Termini/Location: Town of Necedah 
 County: Juneau  
 Length:  N/A 
 Project Type: Bridge Replacement  
 Urban and/or Rural: Rural 
 Traffic Control: Closed. Town will sign detour 
  
 Letting Date: September 9, 2008 
 
 Anticipated Construction Cost: $100,000-$249,999   
  

Project I.D. #2 5812-01-72 
 Highway/Street: CTH G, CTH O East – CTH O West 
 Termini/Location: Branch One Mile Creek Bridge & Approaches #B-29-140 
 County: Juneau 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural  
 Traffic Control: Closed  
 
 Letting Date: December 9, 2008 
 
 Anticipated Construction Cost: $100,000-$249,999   
 
Major Items of Work: Structures, grading, base aggregate dense and asphaltic 
pavement 
 
Complexity Level: Low 
 
Associated Contracts: N/A 
 
Restrictions: Headquarters Road – Completion date August 28, 2009. 
There are existing swallow nests on the bridge. The bridge should be removed or netted 
prior to May 15. CTH G - All work that has the potential to adversely affect the water 
quality of the stream should be completed between April 15 and September 15. There 
are existing swallow nests on the bridge. The bridge should be removed or netted prior 
to May 15. 
 
Construction Leader 
Required: Yes 
 
Construction 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Inspection, material testing 
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For more information, contact:  Sandra Villiesse 
     Sandra.villiesse@dot.state.wi.us  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE 
participation goals or a field office overhead rate will be required  
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CONSULTANT PACKAGE NO. 72L  
 
 Project I.D.  5075-07-71 
 Highway/Street: CTH B, CTH C – Linse Road #C-32-96 
 Termini/Location: Branch La Crosse River Bridge & Approaches 
 County: La Crosse  
 Length:  N/A  
 Project Type: Bridge Replacement (w/twin cell box culvert) 
 Urban and/or Rural: Rural 
 Traffic Control: Closed  
  
 Letting Date: December 9, 2008 
 
 Anticipated Construction Cost: $100,000-$249,999  
 
Major Items of Work: Structures, grading, base aggregate dense and asphaltic 
pavement 
 
Complexity Level: Low 
 
Associated Contracts: N/A 
 
Restrictions: None 
Construction Leader 
Required: Yes 
Construction 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Inspection, material testing 
  
 
For more information, contact:  Sandra Villiesse 
     Sandra.villiesse@dot.state.wi.us 
 

 
 
 
 
 
 
 

 
 

Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE 
participation goals or a field office overhead rate will be required 
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CONSULTANT PACKAGE NO. 73L 
 
 Project I.D.  5233-00-71 
 Highway/Street: CTH H, CTH J – STH 91 Road  
 Termini/Location: Fever River Bridge & Approaches #B-33-115 
 County: Lafayette  
 Length:  N/A  
 Project Type: Bridge Replacement  
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: April 14, 2009 
 
 Anticipated Construction Cost:  $500,000-$750,000  
  
Major Items of Work: Structures, grading, base aggregate dense and asphaltic 
pavement 
 
Complexity Level: Medium 
 
Associated Contracts: N/A 
 
Restrictions: All work that has the potential to adversely affect the water 
quality of the stream should be completed between June 15 and September 15.  
 
Construction Leader 
Required: Yes 
Construction 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Inspection, material testing 
  
 
For more information, contact:  Sandra Villiesse 
     Sandra.villiesse@dot.state.wi.us  

 
 

 
 
 
 
 

 
Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE 
participation goals or a field office overhead rate will be required   
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CONSULTANT PACKAGE NO. 74L  

 
 Project I.D. #1  5186-04-71 
 Highway/Street: CTH I, CTH A – CTH H  
 Termini/Location: Gault Hollow Creek Bridge & Approaches  #B-52-265 
 County: Richland  
 Length:  N/A 
 Project Type: Bridge Replacement  
 Urban and/or Rural: Rural 
 Traffic Control: Closed, temporary bypass 
  
 Letting Date: April 14, 2009 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 

Project I.D. #2 5369-00-76  
 Highway/Street: Pregal Drive Bridge & Approaches #B-52-262 
 Termini/Location: Town of Willow  
 County: Richland  
 Length:  N/A  
 Project Type: Bridge Replacement  
 Urban and/or Rural: Rural 
 Traffic Control: Closed, temporary bypass 
  
 Letting Date: December 9, 2008 
 
 Anticipated Construction Cost: $100,000-$249,999  
   

Project I.D. #3  5459-00-71 
 Highway/Street: CTH TB, CTH O – Twin Bluffs Road  
 Termini/Location: Ash Creek Bridge & Approaches #B-52-264 
 County: Richland  
 Length:  N/A 
 Project Type: Bridge Replacement  
 Urban and/or Rural: Rural 
 Traffic Control: Closed, temporary bypass 
   
 Letting Date: December 9, 2008  
 
 Anticipated Construction Cost: $100,000-$249,999  
 
Major Items of Work: Structures, grading, base aggregate dense and asphaltic 
pavement 
 
Complexity Level: Low 
 
Associated Contracts: N/A 
 
Restrictions: CTH I - Roadway realigned so existing structure can be 
used for bypass. All work that has the potential to adversely affect the water quality of 
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the stream should be completed between April 15 and September 15. There are existing 
swallow nests on the bridge. The bridge should be removed or netted prior to May 15. 
Creosote timbers should be properly disposed.   
Pregal Drive - Roadway realigned so existing structure can be used for bypass. All work 
that has the potential to adversely affect the water quality of the stream should be 
completed between April 15 and September 15. There are existing swallow nests on the 
bridge. The bridge should be removed or netted prior to May 15.  CTH TB - Roadway 
realigned so existing structure can be used for bypass. All work that has the potential to 
adversely affect the water quality of the stream should be completed between June 1 
and September 15. Coordinate construction of rip-rap ditch with DNR. 
 
Construction Leader 
Required: Yes 
Construction 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Inspection, material testing 
  
 
For more information, contact:  Sandra Villiesse 
     Sandra.villiesse@dot.state.wi.us  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
 
Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE 
participation goals or a field office overhead rate will be required 
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CONSULTANT PACKAGE NO. 75L  
 
   
 Project I.D. #1 5927-00-74   
 Highway/Street: CTH M, STH 213- Evansville Road 
 Termini/Location: Branch Allen Creek Bridge #B-53-275 
 County: Rock  
 Length:  N/A 
 Project Type: Bridge Replacement (w/box culvert) 
 Urban and/or Rural: Rural 
 Traffic Control: Closed, detour will be signed by Rock County 
   
  
 Letting Date: March 10, 2009 
 
 Anticipated Construction Cost: $100,000-$249,999  
 

Project I.D. #2 5927-00-75    
 Highway/Street: CTH M, STH 213 – Evansville Road 
 Termini/Location: Branch Allen Creek Bridge Approaches  
 County: Rock  
 Length:   
 Project Type: Approaches 
 Urban and/or Rural: Rural 
 Traffic Control: Closed, detour will be signed by Rock County 
 
 
 Letting Date: March 10, 2009  
 
 Anticipated Construction Cost: $100,000-$249,999   
 
 Project I.D. #3  5977-00-73 
 Highway/Street: Leedle Mill Road Bridge & Approaches 
 Termini/Location: Town of Union  
 County: Rock  
 Length:  N/A  
 Project Type: Bridge Replacement  
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
   
 Letting Date:  May 12, 2009 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
 
Major Items of Work: Structures, grading, base aggregate dense and asphaltic 
pavement 
 
Complexity Level: Medium 
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Associated Contracts: 5927-00-74 and 5927-00-75 are being let together. 
 
Restrictions: 5927-00-74 & 75 - All work that has the potential to 
adversely affect the water quality of the stream should be completed between June 15 
and September 15. A temporary bypass for the stream will be used to build the box 
culvert.  Leedle Mill - All work that has the potential to adversely affect the water quality 
of the stream should be completed between June 15 and September 15. There is an 
existing Robin’s nest on site. The bridge should be removed or netted prior to May 15. 
 
Construction Leader 
Required: Yes 
Construction 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Inspection, material testing 
  
 
For more information, contact:  Sandra Villiesse 
     Sandra.villiesse@dot.state.wi.us  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE 
participation goals or a field office overhead rate will be required 
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CONSULTANT PACKAGE NO. 76L 

 
 
 Project I.D. #1  5942-00-72 
 Highway/Street: CTH H, STH 81 – STH 213 Road  
 Termini/Location: Branch Raccoon Creek Bridge & Approaches #B-53-274 
 County: Rock  
 Length:  N/A 
 Project Type: Bridge Replacement  
 Urban and/or Rural: Rural 
 Traffic Control: Closed, detour will be signed by Rock County 
    
 Letting Date: March 10, 2009 
 
 Anticipated Construction Cost:  $250,000-$499,999 
  

Project I.D. #2 3650-01-72 
 Highway/Street: CTH A, Janesville – CTH N Road  
 Termini/Location: Branch Blackhawk Creek Bridge & Approaches 
 County: Rock  
 Length:  N/A 
 Project Type: Bridge Replacement  
 Urban and/or Rural: Rural 
 Traffic Control: Closed, detour will be signed by Rock County 
 
 Letting Date: May 12, 2009 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
Major Items of Work: Structures, grading, base aggregate dense and asphaltic 
pavement 
 
Complexity Level: Low 
 
Associated Contracts: N/A 
 
Restrictions: CTH H – All work that has the potential to adversely affect 
the water quality of the stream should be completed between June 15 and September 
15.  CTH A - All work that has the potential to adversely affect the water quality of the 
stream should be completed between June 15 and September 15.  
 
Construction Leader 
Required: Yes 
 
 
Construction  
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Inspection, material testing 

SWR Local, 20 packages 



 
 
For more information, contact:  Sandra Villiesse 
     Sandra.villiesse@dot.state.wi.us  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE 
participation goals or a field office overhead rate will be required 

 
 

SWR Local, 20 packages 

mailto:Sandra.villiesse@dot.state.wi.us


 
CONSULTANT PACKAGE NO. 77L 

 
   
 

Project I.D.  5989-05-20 
 Highway/Street: Turtle Creek Bike Trail  
 Termini/Location: City of Beloit  
 County: Rock  
 Length:  0.92 miles  
 Project Type: Bicycle/Pedestrian Path  
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 
 Letting Date:  May 12, 2009 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
Major Items of Work:  
 
Complexity Level: Low 
 
Associated Contracts: N/A 
 
Restrictions: Off street trail. Includes an at grade RR crossing. Creosote 
RR ties should be properly disposed. 
 
Construction Leader 
Required: Yes 
Construction 
Support Staff Required: No 
Anticipated Number:  
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Inspection, material testing 
  
 
For more information, contact:  Sandra Villiesse 
     Sandra.villiesse@dot.state.wi.us  

 
 

 
 
 
 
 
Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE 
participation goals or a field office overhead rate will be required 

 
 
 

SWR Local, 20 packages 

mailto:Sandra.villiesse@dot.state.wi.us


CONSULTANT PACKAGE NO. 78L 
 
 Project I.D. #1  5659-00-73 
 Highway/Street: CTH PF, La Rue – North Freedom Road 
 Termini/Location: Seeley Creek Bridge & Approaches 
 County: Sauk 
 Length:  N/A 
 Project Type: Bridge Replacement  
 Urban and/or Rural: Rural 
 Traffic Control: Closed, detour will be signed by Sauk County 
   
 Letting Date: May 12, 2009 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 

Project I.D. #2 5908-00-72 
 Highway/Street: CTH G, CTH Y – STH 33 Road 
 Termini/Location: Baraboo River Bridge & Approaches #B-56-202 
 County: Sauk 
 Length:  N/A  
 Project Type: Bridge Replacement  
 Urban and/or Rural: Rural 
 Traffic Control: Closed, detour will be signed by Sauk County 
   
 Letting Date: May 12, 2009 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
Major Items of Work: Structures, grading, base aggregate dense and asphaltic 
pavement 
 
Complexity Level: Medium 
 
Associated Contracts: N/A 
 
Restrictions: CTH PF – None.  CTH G - All work that has the potential to 
adversely affect the water quality of the stream should be completed between June 1 
and September 15. There are existing swallow nests on the bridge. The bridge should 
be removed or netted prior to May 15. Navigational buoys required. On site archeologist 
will monitor ground disturbing activities within 15 feet beyond the boundaries for 
uncataloged burial site.  
 
Construction Leader 
Required: Yes 
 
Construction 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Inspection, material testing 
  

SWR Local, 20 packages 



 
For more information, contact:  Sandra Villiesse 
     Sandra.villiesse@dot.state.wi.us  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE 
participation goals or a field office overhead rate will be required 

 
 
 

SWR Local, 20 packages 

mailto:Sandra.villiesse@dot.state.wi.us


 
CONSULTANT PACKAGE NO. 79L 

 
 Project I.D. #1 5385-07-71 
 Highway/Street: Gardner Road Bridge & Approaches #B-62-35 
 Termini/Location: Town of Franklin  
 County: Vernon  
 Length:    
 Project Type: Bridge Replacement  
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
   
  
 Letting Date: December 9, 2008 
 
 Anticipated Construction Cost: $100,000-$249,999   
 

Project I.D. #2 5389-08-71 
 Highway/Street: Newton Road Bridge & Approaches #B-62-37 
 Termini/Location: Town of Harmony  
 County: Vernon 
 Length:    
 Project Type: Bridge Replacement  
 Urban and/or Rural: Rural 
 Traffic Control: Closed, temporary bypass 
  
 
 Letting Date: March 10, 2009 
 
 Anticipated Construction Cost: $100,000-$249,999    
  
 Project I.D. #3 5396-01-73 
 Highway/Street: Norwegian Hollow Road Bridge & Approaches #B-62-36 
 Termini/Location: Town of Jefferson  
 County: Vernon  
 Length:    
 Project Type: Bridge Replacement  
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
   
  
 Letting Date:  March 10, 2009 
 
 Anticipated Construction Cost: $100,000-$249,999   
 
 
 Project I.D. #4  5408-05-71 
 Highway/Street: Taylor Road Bridge & Approaches 
 Termini/Location: Town of Wheatland  
 County: Vernon  

SWR Local, 20 packages 



 Length:  N/A  
 Project Type: Bridge Replacement  
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
   
 Letting Date: March 10, 2009 
 
 Anticipated Construction Cost: $100,000-$249,999   
 

Project I.D. #5 5327-07-77 
 Highway/Street: Rush Creek Road Bridge & Approaches #B-12-177 
 Termini/Location: Town of Freeman  
 County: Crawford 
 Length:  N/A 
 Project Type: Bridge Replacement  
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: May 12, 2009 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
Major Items of Work: Structures, grading, base aggregate dense and asphaltic 
pavement 
 
Complexity Level: Medium 
 
Associated Contracts: N/A 
 
Restrictions: Gardner Road - All work that has the potential to adversely 
affect the water quality of the stream should be completed between April 15 and 
September 15. There are existing swallow nests on the bridge. The bridge should be 
removed or netted prior to May 15.  Newton Road & Norwegian Hollow Road - There are 
existing swallow nests on the bridge. The bridge should be removed or netted prior to 
May 15.  Taylor Road & Rush Creek – DNR coordination not yet completed. In stream 
work restriction and presence of swallow nests are possible.  
 
Construction Leader 
Required: Yes 
Construction 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Inspection, material testing 
  
For more information, contact:  Sandra Villiesse 
     Sandra.villiesse@dot.state.wi.us  
 
Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE 
participation goals or a field office overhead rate will be required  

SWR Local, 20 packages 

mailto:Sandra.villiesse@dot.state.wi.us


SWR Local, 20 packages 

 
CONSULTANT PACKAGE NO. 80L  

 
 

Project I.D.  5398-01-71 
 Highway/Street: CTH D 
 Termini/Location: STH 82 – CTH P 
 County: Vernon  
 Length:    
 Project Type: Reconstruction 
 Urban and/or Rural: Rural  
 Traffic Control: Closed, detour will be signed by Vernon County 
 
 Letting Date:  March 10, 2009 
 
 Anticipated Construction Cost:  $1,000,000-$1,999,999  
   
Major Items of Work:  
 
Complexity Level:  
 
Associated Contracts: N/A 
 
Restrictions:  
Construction Leader 
Required: Yes 
Construction 
Support Staff Required: Yes 
Anticipated Number: 2-3 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Inspection, material testing 
  
 
For more information, contact:  Sandra Villiesse 
       Sandra.villiesse@dot.state.wi.us  
 
 
 
 
 
 
 
 
 
 
 
Check the ‘2008-09 WisDot Construction: Statewide Project List’ to see if DBE 
participation goals or a field office overhead rate will be required 

mailto:Sandra.villiesse@dot.state.wi.us
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